



ADDENDUM

DATE: May 28, 2024

ADD. NO.: 1

PROJECT: WASTEWATER TREATMENT PLANT ROAD STABILIZATION

BID. NO.: 2024-02

FROM: Rob Marler, City Engineer

TO: All Bidders

PAGES: 1 of 4

This Addendum forms a part of the Contract Documents and modifies the original Proposal, Technical Specifications and Agreement, dated May, 2024. Acknowledge receipt of this Addendum when submitting the Proposal. Failure to do so may subject the bidder to disqualification.

1-1 The "Sign-in Sheet" from the Mandatory Pre-Bid Meeting, held Tuesday, May 28, 2024 at 11:00am is attached.

1-2 Please see the following questions and answers discussed during the pre-bid meeting.

Q: How early can construction begin each day?

A: *The plant is typically open at 6:00am, every weekday. Due to the City's noise ordinance, heavy machinery should not begin operations until 7:00am.*

Q: Will the contractor be required to off haul all of the excavated spoils? Does this off haul have to occur following each 40' segment?

A: *The contractor will be required to off haul and dispose of all excavated materials. The contractor does not have to off haul after each 40' segment is completed, but will limited to site constraints for stockpile amounts. Access to the WWTP ponds must be maintained throughout construction.*



Q: How soon does the City want to get started with work?

A: *This project is an emergency that is being funded by FEMA. The City's intention is to have construction begin as soon as possible (mid-July) with all slope stabilization completed prior to the rainy season (November 1st).*

End of Addendum

F Street Overlay

Mandatory Pre-Bid Meeting – 335 S. Western Ave., Waterford
Tuesday, May 28, 2024, 11:00am

SIGN-IN SHEET

Name	Company	Phone	Email
Trent Dietz	Rolfe Construction	209-358-5548	mail@rolfeconstruction.biz
Javier Ruvalcaba	UPM	209-380-9847	javier@asphaltpavingpros.net
Howard Jones	ETIC	925-548-7054	hjones@eticeng.com
Max Dooley	Hensley's	209-614-8100	daniel@hensleypaving.com
Dillon C.	Lawrence Backhoe Serv. Inc.	209-761-9911	dillon@lawrencebackhoe.com
Justin Martinez	Platinum Dirt Worx	209-556-1199	info@platinumdirtworx.com
Mark Burns	Robert Burn's Construction	209-943-6969	mburns@robertburnsconstruction.com
Nicklaus Stephens (Project Engineer)	MCR Engineering & City of Waterford	(209) 620 - 5897	nick@mcreng.com

WWTP ROAD STABILIZATION PROJECT

MANDATORY PRE-BID MEETING - 5/28/2024 @ 11:00AM

SIGN-IN SHEET

NAME	PHONE #	EMAIL	COMPANY
Trent Dietz	209-358-5548	mail@rolfeconstruction.biz	Rolfe Construction
Javier Rualcaba	(209) 380-9847	Javier@asphaltPavingpros.net	United Pavement Maintenance, Inc.
Howard Jones	(905) 548 2054	h.jones@BTIENG.COM	BTIC
Max Dodey	(209) 614-8100	Daniel@hensleyspaving.com	Hensley's
Dillon Cohn	204-761-9911	Dillon@Lawrencebackhoe.com	Lawrence backhoe Serv. Inc.
Justin Martinez	209-556-1199	info@PlatinumDirtworkx.com	Platinum Dirt work
Brent Hewitt	209.279.3273	bhewitt@oe3.org	operating Engineers local 3
Mark Burn's	209	MBURNX@ROBERTBURNSCONSTRUCTION.COM	Robt Burn's Const.